STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 25/ 01 I'N SONOVA COUNTY | N HEALDSBURG AT 09/ 26/ 01
CONTRACT NUMBER 04-267604 THE CH QUI TA ROAD UNDERCROSSI NG CONTRACT CODE 'B '
LOCATI ON 04- SON-101-36. 9 20 CONTRACT | TEMS
CONSTRUCT CONCRETE BARRI ER RAI LI NG FEDERAL Al D ACST-P101-(993)E

PHG- P101- (993) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

°ROPCSALS | SSUED 19 FUND TOTAL HB1 400, 000 TOTAL NUMBER OF WORKI NG DAYS 70
WUMBER OF BI DDERS 9 ENG NEERS EST 320, 000. 00 AMOUNT  UNDER 82, 120. 00 PERCENT UNDER EST 25. 66
>ROGRAM ELEMENTS RAS
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 237, 880. 00 6 VI KI NG CONSTRUCTI ON' COVPANY 916 852-5530
INC 00745029
11050 D FOLSOM BOULEVARD FAX 916 852-5533
RANCHO CORDOVA CA 95670
2 289, 772. 00 1 RI VER CI TY CONSTRUCTORS 707 643-1455
00521275
P O BOX 2256 FAX 707 643-1452
BENI CI A CA 94510
3 295, 000. 00 5 BENCO BRI DGES 916 686-5030
00439713
9888 KENT STREET FAX 916 685-1459
ELK GROVE CA 95624
4 296, 512. 00 8 MAGNUM PACI FI C | NC 925 279-2234
00766205
1571 OAK PARK BLVD FAX 925 279-1219
PLEASANT HI LL CA 94523
5 300, 310. 00 7 SONOVA ENG NEERI NG | NC 707 431-7344
00795703
1524 DAY CREEK RD FAX 707 433-9765

HEALDSBURG CA 95448



04- 267604
04- SON- 10
09/ 25/ 01

1

6

322, 350. 00

336, 514. 00

349, 681. 00

389, 438. 00

BUGLER CONSTRUCTI ON

47000 WARM SPRI NGS BLVD
FREMONT CA 94539
A E C CONSTRUCTI ON | NC

970 PATRICI A WAY
SAN JOSE CA 95125
FRANCI S CONSTRUCTI ON | NC

P O BOX 395
HAYWARD CA 94543
HERTEL CONSTRUCTI ON CO I NC

3435 52ND STREET
SACRAMENTO CA 95823

FAX

FAX

FAX

FAX

510 623-0881
00740863
510 252-9389

408 294-6124
00772184
408 282-7094

510 247-9300
00285772
510 247-9343

916 421-2197
00216671
916 421-0511

Bl D245
PAGE 2
09/ 26/ 01



04- 267604 Bl D245

04- SON- 101 PAGE 3
09/ 25/ 01 09/ 26/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CTM CONCRETE RAI'L ( PARTI AL)

RANCHO CORDOVA CA
MALONEY BRI DGE REMOVAL ( PARTI AL)
STOCKTON CA
MORNI NG STAR CONSTRUCTI ON AREA SI GNS
PI NOLE CA
PENHALL COVPANY JA NT SEALS

SAN LEANDRO CA



04- 267604
04- SON- 101
09/ 25/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
09/ 26/ 01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CAMBLI N STEEL
SACRAMENTO CA
GOLDEN STATE TRAFFI C

JOHNSON VESTERN GUNI TE
SAN LORENZO CA
STATEW DE CONCRETE BARRI ER

3l DDER | D NAME AND ADDRESS

ITEMS 16, 18 AND 19 ( PARTI AL)
I TEM 1 ( PARTI AL)

| TEM 16 (PARTI AL)

| TEMS 18 AND 19 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CTM

RANCHO CORDOVA CA

GOLDEN A FENCE

SAN LORENZO CA

NATI ONAL CONCRETE CUTTI NG
SACRAMENTO CA

PENHALL COVPANY

SAN LEANDRO CA

STATEW DE SAFETY AND SI GNS
SAN JCOSE CA

BARRI ER RAI L
FENCI NG
DEMOLI TI ON
JO NT SEAL

CONSTRUCTI ON AREA SI GNS



04- 267604
04- SON- 101
09/ 25/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 5
09/ 26/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

HARRI S SALI NAS REI NFORCI NG
LI VERMORE CA

R E SERRANO | NC

SAN FRANCI SCO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

3l DDER | D NAVE AND ADDRESS

REI NFORCI NG STEEL (PARTI AL)
K RAIL (PARTIAL)
SI GNS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ACL

POVONA CA

HARRI S REBAR

LI VERMORE CA
JOHNSON VESTERN
SAN LEANDRO CA
OLI VEI RA FENCE
SANTA CLARA CA
PENHALL COVPANY
SAN LEANDRO CA
STATEW DE SAFETY AND SI GNS
SAN JCOSE CA

BARRI ER RAI'L
REBAR
SHOTCRETE
FENCI NG

JO NT SEAL

CONSTRUCTI ON AREA SI GNS, CHANNELI ZER AND CRASH CUSHI ONS



04- 267604
04- SON- 101
09/ 25/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
09/ 26/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

C T M CONSTRUCTI ON I NC
RANCHO CORDOVA CA

CAL SAFETY

FREMONT CA

HARRI S SALI NAS REBAR

LI VERMORE CA

NATI ONAL CONCRETE CUTTI NG
SACRAMENTO CA

3l DDER | D NAME AND ADDRESS

I TEMS 18 AND 19 ( PARTIAL)
TRAFFI C CONTROL ( PARTI AL)

| TEMS 16, 18 AND 19 ( PARTI AL)
| TEM 11

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

PENHALL COVPANY
SAN LEANDRO CA

3l DDER | D NAME AND ADDRESS

| TEMS 11 THRU 15

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

C T M CONSTRUCTI ON I NC
3287 MONLER ClI RCLE
RANCHO CORDOVA CA 95742
CONTRACTORS CHEM CAL | NC
3130 DEPOT ROAD

HAYWARD CA 94545
GOLDEN BAY FENCE

16496 ASHLAND AVE

SAN LORENZO CA 94580

JONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

JO NT SEALANT

FENCI NG



04- 267604 Bl D245
04- SON- 101 PAGE 7
09/ 25/ 01 09/ 26/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 J J REBAR REBAR
P O BOX 2767028
SACRAMENTO CA 95827
STATEW DE SAFETY AND SI GNS | NC TEMPORARY CRASH CUSHI ON MODULE
P O BOX 1440
Pl SMO BEACH CA 93448
STATW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS, CHANNELI ZER
P O BOX 1440
Pl SMO BEACH CA 93448
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CTM BARRI ER ( PARTI AL)

RANCHO CORDOVA CA
CAMBLI N STEEL
SACRAMENTO CA
GOLDEN BAY FENCE
SAN LEANDRO CA
JOHNSON VESTERN GUNI TE
SAN LORENZO CA
NATI ONAL CONCRETE
SACRAMENTO CA
TRAFFI C SOLUTI ONS
REDDI NG CA

REBAR

FENCI NG

SLCOPE PAVI NG ( PARTI AL)
BRI DGE REMOVAL ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)



04- 267604 Bl D245

04- SON- 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
09/ 25/ 01 09/ 26/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 27, 500. 00* 27, 500. 00
3 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 26 50. 00 1, 300. 00
4 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 140 80. 00 11, 200. 00
5 (S) 129110 TEMPORARY CRASH CUSHI ON EA 28 300. 00 8, 400. 00
6 150605 REMOVE FENCE M 62 15. 00 930. 00
7 150769 REMOVE ASPHALT CONCRETE M2 60 30. 00 1, 800. 00
8 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 210 20. 00 4, 200. 00
9 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 210 20. 00 4, 200. 00
10 152430 ADJUST | NLET EA 1 1, 800. 00 1, 800. 00
11 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 20, 000. 00* 20, 000. 00
12 390102 ASPHALT CONCRETE ( TYPE A) TONN 14 400. 00 5, 600. 00
13 511118 CLEAN EXPANSI ON JOI NT M 64 100. 00 6, 400. 00
14 515020 REFI NI SH BRI DGE DECK M2 52 20. 00 1, 040. 00
15 (S) 519117 JONT SEAL (MR 30 MV M 64 100. 00 6, 400. 00
16 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 126 600. 00 75, 600. 00
17 800051 FENCE (TYPE WM METAL POST) M 62 30. 00 1, 860. 00
18 (F) 833182 CONCRETE BARRI ER ( TYPE 27R) M 86 250. 00 21, 500. 00
19 839703 CONCRETE BARRI ER ( TYPE 60C) M 81 150. 00 12, 150. 00
20 999990 MOBI LI ZATI ON LS LUMP SUM 23, 000. 00* 23, 000. 00

TOTAL 237, 880. 00



TEM

©CoOoO~NOUODWNE

04- 267604
04- SON- 101 SUMMARY OF REMAINING BIDDE
09/ 25/ 01
------------------------------- Ry R L LR PR PP EPEY
SECOND THI RD [ FOURTH
BI D AMOUNT | BI D AMOUNT | BI D
------------------------------- R PR EEP L PEE]
6, 000. 00* 6000. 00| 4,500. 00* 4500. 00| 8, 000. 00*
20, 000. 00* 20000. 00| 15, 000. 00* 15000. 00| 30, 000. 00*
30. 00 780. 00| 30. 00 780. 00| 50. 00
90. 00 12600. 00| 75. 00 10500. 00| 70. 00
200. 00 5600. 00| 200. 00 5600. 00| 340. 00
15. 00 930. 00| 16. 00 992. 00| 66. 00
120. 00 7200. 00| 85. 00 5100. 00| 76. 00
20. 00 4200. 00| 20. 00 4200. 00| 24.00
11.00 2310. 00| 15. 00 3150. 00| 12.00
2, 000. 00 2000. 00| 2, 500. 00 2500. 00| 3, 000. 00
15, 000. 00* 15000. 00| 50, 668. 00* 50668. 00| 60, 000. 00*
150. 00 2100. 00| 350. 00 4900. 00| 330. 00
40. 00 2560. 00| 150. 00 9600. 00| 40. 00
120. 00 6240. 00| 100. 00 5200. 00| 125. 00
60. 00 3840. 00| 170. 00 10880. 00| 120. 00
700. 00 88200. 00| 600. 00 75600. 00| 425. 00
10. 00 620. 00| 75. 00 4650. 00| 90. 00
572.00 49192. 00| 230. 00 19780. 00| 445. 00
400. 00 32400. 00| 400. 00 32400. 00| 320. 00
28, 000. 00* 28000. 00 29, 000. 00* 29000. 00| 14, 000. 00*
289, 772. 00 295, 000. 00

296, 512. 00

Bl D245

PAGE 9
09/ 26/ 01
FI FTH

BI D AMOUNT
5, 500. 00* 5500
16, 270. 00* 16270
50. 00 1300
90. 00 12600
210. 00 5880
40. 00 2480
150. 00 9000
22.00 4620
20.00 4200
2,500. 00 2500
24, 000. 00* 24000
250. 00 3500
200. 00 12800
120. 00 6240
175.00 11200
660. 00 83160
100. 00 6200
290. 00 24940
420. 00 34020
29, 900. 00* 29900
300, 310. 00



TEM

©CoOoO~NOUODWNE

04- 267604
04- SON- 101
09/ 25/ 01

SUMMARY

40000.
322, 350. 00

OF

REMA

336, 514. 00

I NI

N G

BI DDERS
El GHTH

BI D AMOUNT
4, 125. 00* 4125
40, 000. 00* 40000
25.00 650
50. 00 7000
250. 00 7000
16. 00 992
23.00 1380
25.00 5250
14.00 2940
750. 00 750
25, 000. 00* 25000
245. 00 3430
140. 00 8960
105. 00 5460
165. 00 10560
794. 00 100044
75.00 4650
335.00 28810
280. 00 22680.
70, 000. 00* 70000.
349, 681. 00

Bl D245
PAGE 10
09/ 26/ 01
NI NTH
BI D AMOUNT
4, 000. 00* 4000
50, 000. 00* 50000.
45. 00 1170.
80. 00 11200
336. 00 9408
20. 00 1240
110. 00 6600
50. 00 10500
60. 00 12600
3, 000. 00 3000
47, 000. 00* 47000
300. 00 4200
40. 00 2560
150. 00 7800
50. 00 3200
1, 000. 00 126000
40. 00 2480
300. 00 25800
280. 00 22680
38, 000. 00* 38000
389, 438. 00



